



Government of Sikkim
Rural Development Department
Tashiling, Gangtok-737103, Sikkim

Memo No:- 20/RDD/PMGSY

Dated:- 02/06/2021

To,

The Principal Director,
Information & Technology Department,
Kazi Road,
Gangtok.

Sub: Publication of Postponement of E-Tender


Sir /Madam,

Enclosed may please find herewith Notice for Postponement of Online Tender for
Tender Reference No: SKPMGSY(LSB)BATCHI Online 20-21 Tender ID number
2021 CESDA_109179_1 to 16 to be published on or before 3rd June , 2021.

It is requested that the same may be hosted in www.sikkim.gov.in

Thanking You,

Yours Sincerely


Pr.Chief Engineer -cum -Empowered Officer
Rural Development Department
Government of Sikkim
Gangtok
Empowered Officer
SRDA, Sikkim
Rural Development. Deptt.
Govt. of Sikkim



Government of Sikkim
Rural Development Department
Tashiling, Gangtok-737103, Sikkim.
E-Procurement Notice

Tender Reference No: - SKPMGSY(LSB)BATCHIOnline20-21

Memo No: 2018/RDD/PMGSY

Dated:- 02/06/2021

POSTPONEMENT OF E-TENDER

Tender bearing the above Tender Reference Number with Tender ID 2021_CESDA_109179_I to 16 which was uploaded on www.pmgsytendersskm.gov.in dated 05.05.2021 for "Construction of Long Span Steel Bridges in the State of Sikkim under Pradhan Mantri Gram Sadak Yojana" whose last date of submission was on 05/06/2021 is postponed due to the complete lockdown as per guidelines laid down by Covid19. The new dates for the same is given under.

Procurement Officer	Bid Identification No	Availability of tender online for bidding		Last date of time for seeking tender clarification	Date & time of Opening of tender
		From	To		
Pr.Chief Engineer, RDD	Sk-PMGSY II Batch I Online (2020-21)	05/05/2021 from 4.00PM	25/06/2021 upto 10.00 AM	14/06/2021 upto 2.00 PM	25/06/2021 at 10.30AM

The demand draft in the form of hard copy for tender fee is to be submitted to the Finance Controller SRRDA Sikkim Latest by 22/06/2021 by 4:30 PM. Those bids even if submitted online but whose hard copy is not received by Finance Controller during the time given, will not be considered for bidding.


Pr. Chief Engineer cum Empowered Officer
Rural Development Department
Empowered Officer
SRRDA, Sikkim
Rural Development. Deptt.
Govt. of Sikkim