



Government of Sikkim  
Rural Development Department  
Tashiling, Gangtok-737103, Sikkim

Memo No:-26 /RDD/PMGSY

Dated:-11/06/21

To,

✓ The Principal Director,  
Information & Technology Department,  
Kazi Road,  
Gangtok.

Sub: Publication of Postponement of E-Tender

Sir /Madam,

Enclosed may please find herewith Notice for postponement for Online Tender for Tender Reference No: SKPMGSY(LSB)BATCHI Online 20-21 Tender ID number 2021\_CESDA\_109179\_1to 16 to be published on or before 12<sup>th</sup> June , 2021.

It is requested that the same may be hosted in [www.sikkim.gov.in](http://www.sikkim.gov.in)

Thanking You,

Yours Sincerely

Pr.Chief Engineer -cum -Empowered Officer  
Rural Development Department  
Government of Sikkim  
Gangtok  
Empowered Officer  
SRDA, Sikkim  
Rural Development. Deptt.  
Govt. of Sikkim



Government of Sikkim  
Rural Development Department  
Tashiling, Gangtok-737103, Sikkim.  
E-Procurement Notice

Tender Reference No: - SKPMGSY(LSB)BATCHIOnline20-21

Memo No:- 28<sup>A</sup>/RDD/PMGSY

Dated:- 11/06/21

**POSTPONEMENT OF E-TENDER**

Tender bearing the above Tender Reference Number with Tender ID 2021\_CESDA\_109179\_1 to 16 which was uploaded on [www.pmgstendersskm.gov.in](http://www.pmgstendersskm.gov.in) dated 05.05.2021 for "Construction of Long Span Steel Bridges in the State of Sikkim under Pradhan Mantri Gram Sadak Yojana" whose last date of submission was on 25/06/2021 is postponed due to the complete lockdown as per guidelines laid down by Covid19. The new dates for the same is given under.

Procurement Officer	Bid Identification No	Availability of tender online for bidding		Last date of time for seeking tender clarification	Date & time of Opening of tender
		From	To		
Pr.Chief Engineer, RDD	Sk-PMGSY(LSB) Batch I Online (2020-21)	05/05/2021 from 4.00PM	06/07/2021 upto 10.00 AM	25/06/2021 upto 2.00 PM	06/07/2021 at 10.30AM

The demand draft in the form of hard copy for tender fee is to be submitted to the Finance Controller SRRDA Sikkim Latest by 02/07/2021 by 4:30 PM. Those bids even if submitted online but whose hard copy is not received by Finance Controller during the time given, will not be considered for bidding.

Pr. Chief Engineer cum Empowered Officer  
Rural Development Department

**Empowered Officer**  
**SRRDA, Sikkim**  
**Rural Development. Deptt.**  
**Govt. of Sikkim**