



Government of Sikkim
Rural Development Department
Tashiling, Gangtok-737103, Sikkim

Memo No: 27/RDD/PMGSY

Dated:- 11/06/21

To,

The Director,
Information & Public Relation Department,
5th Mile, Tadong

Sub: Publication of Postponement of E-Tender

Sir /Madam,

Enclosed may please find herewith Notice for Postponement of Online Tender for Tender Reference No: SKPMGSYBAILEYBATCHI Online 21-22 Tender ID number 2021_CESDA_109667_1 to 15 works to be published in Sikkim Herald Classified and two local dailies . The same may be published in three consecutive issues.

The bills for the publications along with a copy may be forwarded to the undersigned for reference and record.

Thanking You,

Thanking You,

Yours Sincerely

Pr. Chief Engineer -cum -Empowered Officer
Rural Development Department
Government of Sikkim
SRDA, Sikkim
Rural Development. Deptt.
Govt. of Sikkim



Government of Sikkim
Rural Development Department
Tashiling, Gangtok-737103, Sikkim.

E-Procurement Notice

Tender Reference No: - SKPMGSY(LSB)/BAILEY BATCH I Online 21-22

Memo No:- 28 /RDD/PMGSY


Dated:- 11/06/21

POSTPONEMENT OF E-TENDER

Tender bearing the above Tender Reference Number with Tender ID 2021_CESDA_109667_1 to 15 which was uploaded on www.pmgstendersskm.gov.in dated 19.05.2021 for "Construction of Long Span Bailey Bridges in the State of Sikkim under Pradhan Mantri Gram Sadak Yojana" whose last date of submission was on 19/06/2021 is postponed due to the complete lockdown as per guidelines laid down by Covid19. The new dates for the same is given under.

Procurement Officer	Bid Identification No	Availability of tender online for bidding		Last date of time for seeking tender clarification	Date & time of Opening of tender
		From	To		
Pr.Chief Engineer, RDD	Sk-PMGSY (LSB)/Bailey Batch I Online (2021-22)	19/05/2021 from 11.00AM	01/07/2021 upto 10.00 AM	21/06/2021 upto 2.00 PM	01/07/2021 at 10.30AM

The demand draft in the form of hard copy for tender fee is to be submitted to the Finance Controller SRRDA Sikkim Latest by 28/06/2021 by 4:30 PM. Those bids even if submitted online but whose hard copy is not received by Finance Controller during the time given, will not be considered for bidding.


Pr. Chief Engineer & Empowered Officer
Rural Development Department
SRRDA Sikkim
Development Deptt
Govt. of Sikkim