



Government of Sikkim  
Rural Development Department  
Tashiling, Gangtok-737103, Sikkim

Memo No: ~~7~~/RDD/PMGSY

Dated:- 27/04/2021

To,

The Principal Director,  
Information & Technology Department,  
Kazi Road,  
Gangtok.

Sub: Publication of Notice Inviting online Tender


Sir /Madam,

Enclosed may please find herewith Notice Inviting Online Tender for Tender Reference No: **SKPMGSY(LSB)BATCHI Online 20-21** Tender ID number 2021\_CESDA\_108791\_1 to be published on or before 4<sup>th</sup> May , 2021.

It is requested that the same may be hosted in [www.sikkim.gov.in](http://www.sikkim.gov.in)

Thanking You,

Yours Sincerely

  
Pr.Chief Engineer cum Empowered Officer  
Rural Development Department  
Government of Sikkim  
Gangtok


Empowered Officer  
Rural Development Deptt.  
Govt. of Sikkim



**Government of Sikkim**  
**Office of The Pr.Chief Engineer**  
**Rural Development Department**  
**E Procurement Notice**  
**Bid ID No SK-PMGSY II Batch I Online (2020-21)**

The Pr.Chief Engineer-cum-Empowered Officer , RDD on behalf of Governor of Sikkim invites percentage rates bids through e- procurement . The bid should be submitted for individual works separately through online in web site [www.pmgstendersskm.gov.in](http://www.pmgstendersskm.gov.in) for construction of Long span bridges along various PMGSY roads as detailed in the above website by contractors of appropriate class registered with the State government for execution of works. The bidders should have necessary portal enrolment with his own Digital Signature Certificate(DSC).The demand draft in the form of hard copy for tender fee is to be submitted to the Finance Controller SRRDA Sikkim Latest by 04/06/2021 by 4:30 PM. Those bids even if submitted online but whose hard copy is not received by Finance Controller during the time given, will not be considered for bidding.

| Procurement Officer    | Bid Identification No                | Availability of tender online for bidding |                          | Last date of time for seeking tender clarification | Date & time of Opening of tender |
|------------------------|--------------------------------------|---|--------------------------|--|----------------------------------|
|                        |                                      | From                                      | To                       |  |                                  |
| Pr.Chief Engineer, RDD | Sk-PMGSY II Batch I Online (2020-21) | 05/05/2021 from 4.00PM                    | 05/06/2021 upto 10.00 AM | 24/05/2021 upto 2.00 PM                            | 07/06/2021 at 10.30AM            |

  
Pr. Chief Engineer-cum-Empowered Officer  
Rural Development Department  
Government Of Sikkim

*(Blue ink stamp: Empowered Officer, SRRDA Sikkim, Rural Development Deptt., Government of Sikkim)*



**DETAILS OF Batch-I left out Bridges 20-21 under PMGSY (Sikkim)**

| Sl No | PKG NO | District     | Block      | Constituency     | Road Name   | LSB Name                                       | Tender Value (In Lacs) | Contract or Eligibility (Class) | EMD (In Lacs) | Tender Form Cost in RS |
|-------|--------|--------------|------------|------------------|---|--|------------------------|---------------------------------|---------------|------------------------|
| 1     | I      | North Sikkim | Chungthang | Lachen Mangan    | L030-NSH TO CHOTAN  | 40mtr span Steel Bridge over Choten Chu        | 388.23                 | II B                            | 9.71          | 50000                  |
| 2     | II     | North Sikkim | Mangan     | Lachen Mangan    | L063-Mangan Pentok road to Malling                          | 40mtr span steel Bridge over Rafom chu         | 377.81                 | II B                            | 9.45          | 50000                  |
| 3     | III    | North Sikkim | Mangan     | Lachen Mangan    | L038-NAMPATAM TO PUNJUKYONG                                 | 30mtr span Steel Bridge over Bee Kyong         | 274.6                  | II B                            | 6.87          | 30000                  |
| 4     | IV     | North Sikkim | Mangan     | Dzongu           | L050-DSM TO KATAMMANTYAM                                    | 30mtr span Steel Bridge over Muo Thung Khola   | 274.62                 | II B                            | 6.87          | 30000                  |
| 5     | V      | East Sikkim  | Gangtok    | Martam Rumtek    | L044-NH 31 A TO TUMLABONG                                   | 20mtr span steel bridge over Chuba Khola       | 202.67                 | II B                            | 5.07          | 30000                  |
| 6     | VI     | West Sikkim  | Gyalshing  | Yoksum Tashiding | L078-SPWD Road to U Dhupidara Via L-Dhupidara               | 45mtr span steel Bridge over Rungdung Khola    | 434.52                 | II B                            | 10.86         | 50000                  |
| 7     | VII    | West Sikkim  | Gyalshing  | Yoksum Tashiding | L077-Norkhola to upper norkhola and lower norkhola          | 60mtr span steel Bridge over Nor Khola - I     | 567.46                 | II A                            | 14.19         | 50000                  |
| 8     | VIII   | West Sikkim  | Gyalshing  | Yoksum Tashiding | L077-Norkhola to upper norkhola and lower norkhola          | 20mtr span steel Bridge over Burja Khola       | 191.51                 | III                             | 4.79          | 30000                  |
| 9     | IX     | West Sikkim  | Gyalshing  | Yoksum Tashiding | L077-Norkhola to upper norkhola and lower norkhola          | 20mtr span steel Bridge over Rana Khola        | 186.72                 | III                             | 4.67          | 30000                  |
| 10    | X      | West Sikkim  | Gyalshing  | Maneybong Dentam | L073-Dentam Pelling SPWD Road to legship Via Majgaon Martam | 30mtr span steel bridge over Hee Khola         | 275.04                 | II B                            | 6.88          | 30000                  |
| 11    | XI     | West Sikkim  | Gyalshing  | Gyalsing Bernyak | L073-Dentam Pelling SPWD Road to legship Via Majgaon Martam | 30mtr span steel Bridge over Rangsang Khola    | 282.98                 | II B                            | 7.07          | 30000                  |
| 12    | XII    | West Sikkim  | Gyalshing  | Gyalsing Bernyak | L070-Rinchepong Meyong SPWD Road to Taklak Meyong           | 20mtr span steel Bridge over Taklak Khola - I  | 185.64                 | III                             | 4.64          | 30000                  |
| 13    | XIII   | West Sikkim  | Gyalshing  | Gyalsing Bernyak | L070-Rinchepong Meyong SPWD Road to Taklak Meyong           | 20mtr span steel Bridge over Taklak Khola - II | 186.51                 | III                             | 4.66          | 30000                  |
| 14    | XIV    | South Sikkim | Namchi     | Temi Namphing    | L122-Adarsh Gaon to RIKIP Village                           | 40mtrs span Steel Bridge over Seti Khola       | 372.81                 | II B                            | 9.32          | 50000                  |
| 15    | XV     | South Sikkim | Namchi     | Melli            | L083-Melli Jorethang Road to L Ramabong                     | 30mtr span Steel Bridge over Chirubotey        | 291.49                 | II B                            | 7.29          | 30000                  |
| 16    | XVI    | South Sikkim | Namchi     | Melli            | L083-Melli Jorethang Road to L Ramabong                     | 50mtr span steel Bridge over Hee Khola         | 433.11                 | II B                            | 10.83         | 50000                  |

Total **4925.72**

Pr.Chief Engineer -cum- Empowered Officer  
RDD.

*Empowered Officer*  
SRDA, Sikkim  
Rural Development Deptt.  
Govt. of Sikkim

**CALENDER OF EVENTS**

| Sl.No. | Particular   | Date                           | Days           | Cumulative total days |
|--------|--|--------------------------------|----------------|-----------------------|
| 1.     | Advertising the Notice Inviting Tender<br>(a) Letter to IPR for publication of Press Notice<br>(b) Publication of NIT in PMGSY E-TENDERING website | 03/05/2021<br>04/05/2021       | 1 day<br>1 day | 57 DAYS               |
| 2.     | Downloading of Bid documents from website  | 05/05/2021<br>05/06/2021       | 30 days        |                       |
| 3.     | Pre bid meeting/Seeking clarification w.r.t tenders  | 24/05/2021                     | 1 day          |                       |
| 4.     | Issue of corrigendum, addendum and clarifications w.r.t. tender, if any.   | 24/05/2021                     | 1 day          |                       |
| 5.     | Last date of submission of bid online  | 05/06/2021                     | 1 day          |                       |
| 6.     | Opening of tenders(opening of outer cover and technical bids)  | 07/06/2021                     | 1 day          |                       |
| 7.     | Evaluation of technical bids and Notification of results   | 07/06/2021<br>11/06/2021       | 3 days         |                       |
| 8.     | Opening of financial bids  | 14/06/2021                     | 1 day          |                       |
| 9.     | Evaluation of financial bids   | 14/06/2021                     | 1 day          |                       |
| 10.    | Approval of financial bids   | 16/06/2021                     | 1 day          |                       |
| 11.    | Communication of approval  | 17/06/2021                     | 1 day          |                       |
| 12.    | Submission of performance security, conclusion of agreement and issue of work order  | 18/06/2021<br>to<br>23/06/2021 | 5 days         |                       |
| 13.    | Commencement of work   | 30/06/2021                     | 1 day          |                       |